

3 Forms to Use:
1. Bid Results on Civil Works
2. Bid Results on Goods and Services
3. Bid Results on Consulting Services
INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Republic of the Philippines
 CIVIL WORKS BID-OUT
 Province, City or Municipality: Uson
1st Quarter, CY 2021

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration	Remarks
1	INFRA-01	Maintenance and improvement of barangay road	1,410,000.00	Nabuhay to San Isidro Road Section, Uson, Masbate				April 7, 2021/9:00AM	15 days	On-going procurement process
2	INFRA-02	Maintenance and improvement of barangay road	850,000.00	Del Rosario to Arado Road Section, Uson, Masbate				April 7, 2021/11:00AM	10 days	On-going procurement process
3	INFRA-03	Maintenance and improvement of barangay road	1,740,000.00	Del Carmen to Candelaria Road Section, Uson, Masbate				April 7, 2021/1:00PM	20 days	On-going procurement process
4	INFRA-04	Repair/improvement and expansion works of municipal building	1,060,000.00	Municipal Compound, Poblacion, Uson, Masbate				April 7, 2021/3:00PM	60 days	On-going procurement process
5	INFRA-05	Re-construction and improvement of existing drainage canal	2,190,000.00	Quirino and Capellan St., Sto. Cristo, Uson, Masbate				April 16, 2021/9:00AM	170 days	On-going procurement process
6	INFRA-07	Concreting of barangay road	3,000,000.00	Miaga Road Section, Uson, Masbate				April 16, 2021/1:00PM	87 days	On-going procurement process