


3 Forms to Use:
 1. Bid Results on Civil Works
 2. Bid Results on Goods and Services
 3. Bid Results on Consulting Services
INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Republic of the Philippines
 CIVIL WORKS BID-OUT
 Province, City or Municipality: Uson
 2nd Quarter, CY 2021


No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration	Remarks
1	INFRA-13	Concreting of barangay road	3,000,000.00	Magsaysay to San Mateo Road Section, Uson, Masbate	Gemjoy Construction & General Merchandise	Dimasalang, Masbate	2,999,750.00	May 5, 2021/ 9:00AM	74 days	
2	INFRA-14	Construction of deepwell	1,310,000.00	Buenavista, Uson, Masbate	Vaemar Construction	Crossing St., Nursery, Masbate City	1,299,979.57	May 11, 2021/ 8:30AM	60 days	
3	INFRA-15	Construction of deepwell	1,310,000.00	Morochorocan, Uson, Masbate	Vaemar Construction	Crossing St., Nursery, Masbate City	1,299,979.57	May 11, 2021/ 9:30AM	60 days	
4	INFRA-16	Construction of deepwell	1,310,000.00	Sto. Cristo, Uson, Masbate	Vaemar Construction	Crossing St., Nursery, Masbate City	1,299,979.57	May 11, 2021/ 11:00AM	60 days	
5	INFRA-17	Construction of deepwell (Phase I)	1,310,000.00	Miaga, Uson, Masbate	Vaemar Construction	Crossing St., Nursery, Masbate City	1,299,979.57	May 11, 2021/ 1:00PM	60 days	
6	INFRA-18	Construction of deepwell (Phase II)	1,310,000.00	Miaga, Uson, Masbate	Vaemar Construction	Crossing St., Nursery, Masbate City	1,299,979.57	May 11, 2021/ 3:00PM	60 days	
7	INFRA-19	Concreting of barangay road	8,000,000.00	San Mateo (Cabugaw) to Mabini, Uson, Masbate	Vaemar Construction	Crossing St., Nursery, Masbate City	8,000,000.00	June 2, 2021/ 9:00AM	136 days	
8	INFRA-20	Construction of 360 meters concrete pathway	2,000,000.00	San Ramon, Uson, Masbate	Vaemar Construction	Crossing St., Nursery, Masbate City	1,989,958.49	June 2, 2021/ 11:00AM	88 days	
9	INFRA-21	Construction of 100 meters barangay road concreting	1,800,000.00	Purok 3 and 4, Panisijan, Uson, Masbate	Vaemar Construction	Crossing St., Nursery, Masbate City	1,794,882.82	June 2, 2021/ 1:00PM	71 days	
10	INFRA-22	Concreting of barangay road	1,982,889.60	Arado Road Section, Uson, Masbate	Gemjoy Construction & General Merchandise	Dimasalang, Masbate	1,981,000.00	June 2, 2021/ 3:00PM	54 days	
11	INFRA-24	Concreting of barangay road	3,000,000.00	Mongahay Road Section, Uson, Masbate	Gemjoy Construction & General Merchandise	Dimasalang, Masbate	2,998,750.00	June 16, 2021/ 9:00AM	87 days	


12	INFRA-25	Construction of 15 units 5mx6m mother and child center	3,750,000.00	Del Rosario, Buenasuerte, Morocborocan, San Jose, Centro, Madao, San Vicente, San Ramon, Aurora, Libertad, Ilihan, Bonifacio, Mongahay, Paguihaman, Arado and Miaga, Uson, Masbate	Vaemar Construction	Crossing St., Nursery, Masbate City	3,734,999.40	June 16, 2021/ 11:00AM	26 days	
13	INFRA-26	Maintenance and improvement of barangay road	1,200,000.00	Libertad to Simawa Road Section, Uson, Masbate				June 30, 2021/ 9:00AM	21 days	On-going procurement process
14	INFRA-27	Maintenance and improvement of barangay road	1,000,000.00	Del Carmen to Paguihaman Road Section, Uson, Masbate				June 30, 2021/ 11:00AM	15 days	On-going procurement process
15	INFRA-28	Maintenance and improvement of barangay road	500,000.00	Campana, Uson, Masbate				June 30, 2021/ 1:00PM	6 days	On-going procurement process
16	INFRA-29	Maintenance and improvement of barangay road	500,000.00	Del Carmen to Candelaria Road Section, Uson, Masbate				June 30, 2021/ 3:00PM	6 days	On-going procurement process
17	INFRA-30	Construction of 20 meters reinforced concrete approached slab	500,000.00	Buenavista Market Site, Uson, Masbate				June 30, 2021/ 4:00PM	25 days	On-going procurement process
18	INFRA-31	Concreting of barangay road	5,000,000.00	Sitio Daang Lungsod, Sto. Cristo, Uson, Masbate				July 21, 2021/ 9:00AM	140 days	On-going procurement process
19	INFRA-32	Construction of six (6) units 2mx12m steel fabricated stalls	1,410,000.00	Buenavista Market Site and Fish Landing Area, Impapanan, Armenia, Uson, Masbate				July 21, 2021/ 11:00AM	126 days	On-going procurement process


We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


FRANCISCO E. OLIVA, JR.
BAC Chairman


LARRY C. DEINLA
BAC Vice Chairman


WENDELL A. DOMINGO
BAC Member


JANETH C. ESCOTOTO
BAC Member


ROY L. DILAO
BAC Member

Republic of the Philippines
 GOODS AND SERVICES BID-OUT
 Province, City or Municipality: Uson
2nd Quarter, CY - 2021

Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address of Bidder	Bid Amount	Date of Bidding	Remarks
GOODS-03	Purchase of sports equipment for the youth	416,350.00	Lopez Centre School and Office Supplies	Quezon St., Masbate City	416,350.00	May 31, 2021/ 9:00AM	Negotiated Procurement
GOODS-04	Purchase of 10 units motorized banca	520,000.00	Rolly Demabasa	Armenia, Uson, Masbate	520,000.00	May 31, 2021/ 11:00AM	Negotiated Procurement
GOODS-05	Purchase of 2,222 bags cement and 2,000 pcs. 10mm RSBx6m	999,940.00	Lim Enterprises, Inc.	Zurbito St., Masbate City	999,940.00	June 17, 2021/ 9:00AM	Negotiated Procurement
GOODS-06	Purchase of IT equipment to be used in the different offices, this municipality	570,561.00	Technopet Enterprises	Rosero St., Masbate City	570,561.00	June 17, 2021/ 11:00AM	Negotiated Procurement
GOODS-07	Purchase of agri/veterinary tools and supplies	1,042,610.00				July 13, 2021/ 9:00AM	On-going procurement process

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


 FRANCISCO E. OLIVA, JR.
 BAC Chairman


 WENDELLA A. DOMINGO
 BAC Member


 LARRY C. DENLA
 BAC Vice Chairman


 JANETH C. ESCOTOTO
 BAC Member


 ROY L. DILAO
 BAC Member


FDP Form 10c-Bid Results on Consulting Services

Republic of the Philippines
CONSULTING SERVICES BID-OUT


Province, City or Municipality: Uson
2nd Quarter, CY - 2021

No.	Reference No.	Name of Project	Location	Approved Budget for Contract	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration	Remarks
										No Consulting Services was Bid out for the 2nd Quarter of 2021


We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this


FRANCISCO E. OLIVA, JR.
BAC Chairman


WENDELL A. DOMINGO
BAC Member


LARRY C. DE NILA
BAC Vice Chairman


JANETH C. ESCOTOTO
BAC Member


ROY L. DILAO
BAC Member